ADDENDUM NO. 1

CITY OF SAN ANTONIO
CAPITAL IMPROVEMENTS MANAGEMENT SERVICES

PROJECT NAME: BROADWAY CORRIDOR, PHASE IITIA (CARNHAN)

DATE: June 12, 2012

ADDENDUM NO. 1

This addendum should be included in and be considered part of the plans and specifications for the
name of the project. The contractor shall be required to sign an acknowledgement of the receipt of

this addendum and return signed form with the bid package.

CIMS PROJECT NO.: 40-00047

GENERAL:

Bid Opening Date:
* Bid opening date has been extended to Tuesday, July 3, 2012

Formal Invitation for Bid and Contract:

* Replace the “010 IFB Formal Invitation For Bid” with the revised 010 IFB document
(Attached)

Bid Proposal form:

* Replace the bid proposal form (025 Unit Pricing Form). The attached documents should be
used in place of the documents of the same title found within the specification book and in
place of the Project Quantities summary found within the plans.

Additional Supplementary Conditions:

* Replace Form 061 Additional Supplementary Conditions with the revised Form 061
Additional Supplementary Conditions attached.

Drawings:

* Summary of Sheet Quantities: Replace Sheets 13 and 14, “Summary of Sheet Quantities,”
with the revised “Summary of Sheet Quantities” sheets (attached).

e Outfall Details: Replace Sheets 242, “Outfall Details,” with the revised “Outfall Details”
sheet (attached).



Pre-Submittal Conference minutes:
* Meeting minutes from the mandatory Pre-submittal conference are attached.
Addendum Acknowledgement Form:

* Insert the Addendum Acknowledgement Form. Submit the form signed and dated with the
bid proposal package indicating receipt of the number of Addendums received.

ATTACHMENTS:
1. Revised “010 IFB Formal Invitation for Bid”
2. Revised “025 Unity Pricing Form”
3. Revised “061 Additional Supplementary Conditions”
4. Revised “Summary of Sheet Quantities”. 2 sheets.
5. Revised “Outfall Details”. 1 sheet.
6. Pre-Submittal Conference meeting minutes.
7. Addendum Acknowledgement Form (1 Page).
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CITY OF SAN ANTONIO

Issued By: CIMS Department Date Issued: May 23, 2012
ID NO.: 40-00047-05-01 Page 1 of 1

FORMAL INVITATION FOR BIDS (IFB) and CONTRACT
BROADWAY CORRIDOR, PHASE I11A (CARNHAN) - (Prj. No. 40-00047)

Sealed bids, subject to the Terms and Conditions of this Invitation for Bids and other contract provisions, will be received at the Office of the City
Clerk, City Hall, 100 Military Plaza, 2nd floor San Antonio, Tx 78205 until 2:00 p.m. CST on Tuesday, July 3, 2012 and publicly read aloud at 114
W. Commerce, Municipal Plaza Building “B” Room. This is the solicitation deadline. Bids must be submitted in a sealed envelope and clearly
marked with the due date of bid, bidder name, Project Name and ID NO. The City is not responsible for submissions not clearly and appropriately
marked. Late submissions will be rejected and returned to bidder. A MANDATORY Pre-submittal conference will be held at 114 W. Commerce,
San Antonio, TX 78205 in the Municipal Plaza “B” Room on June 5, 2012 at 9:30 am.

TABLE A - This invitation includes the following Contract Documents:

010 Invitation for Bids and Contract Signature Page 060 Supplemental Conditions
020 Bid Form 061 Additional Supplementary Conditions
025  Unit Pricing Form o Performance Bond
040 Standard Instructions to Respondent o Payment Bond
050.01 SBEDA Guidelines 080 General Conditions for COSA Construction Contracts
-] Subcontractor/Supplier Utilization Plan 095  Special Conditions for SAWS & Sanitary Sewer Construction

o Heavy/Hwy Wage Decision

Plans, Specifications and Special Conditions may be purchased at a cost of $150.00 per set (tax included) from the office of Freese and Nichols Inc.
4040 Broadway Street Suite 600, San Antonio, TX 78209 Phone- (210) 298-3800. No refund will be made for plan sets that are returned. Addenda
will be posted on the web at www.sanantonio.gov/rfplistings along with this solicitation. Changes to Plans, Specifications and Special Conditions
will be included in an addendum and may be obtained from the office of Freese and Nichols. Bidder understands and agrees that bidder is
responsible for obtaining addenda and adhering to all requirements in addenda. City is not responsible for incorrect information obtained through
other sources.

The following documents (fully completed and with original signatures) constitute the required information to be submitted as a part of the bid
proposal clearly marked on the outside of the sealed envelope with the due date of bid, bidder name, Project Name and ID NO as follows:

1) 010 Invitation for Bids and Contract Signature Page 5.) BidBond
2) 020 BidForm 6.)  Subcontractor/Supplier Utilization Plan
3.) 025 Unit Pricing Form 7.)  Signed Addenda Acknowledgement Forms

It is understood and agreed that the work is to be completed in full on or before 540 calendar days. This project does include hazardous
environmental work. This project requires 2 project sign(s).

Respondents must demonstrate commitment to satisfy a twenty-six percent (26%0) subcontracting goal. In the absence of a waiver granted by the
Small Business Office, failure of a Respondent to commit to satisfying the SBE subcontracting goal shall render its response NON-RESPONSIVE.

This is a Public Works Contract and chapter 2258 of the Texas Government Code requires that not less than the prevailing wage rate for work of a
similar character in this locality shall be paid all laborers, workmen, and mechanics employed in the construction thereof. The Wage Decision
Number TX120016 01/06/2012 TX16 shall be used on this contract, which is available on the web at http://www.wdol.gov/dba.aspx#O0.

The undersigned, by his/her signature, represents that he/she is authorized to bind the bidder to fully comply with Contract Documents for
the amount(s) shown on the accompanying bid sheet(s). The work proposed to be done shall be accepted when fully completed and finished
to the entire satisfaction of the City. The undersigned certifies all prices contained in this bid have been carefully checked and are
submitted as correct and final. The Bidder by submitting this bid and signing below, acknowledges that he/she has received & read the
entire Bid and Contract document and agrees to be bound by the terms therein, has received all Addenda, and agrees to the terms,
conditions, and requirements of the bidder’s bid proposal and all documents listed in TABLE A above and the enabling Ordinance and
associated documentation that form the entire Contract upon approval by the City Council.

Official Name of Company (legal):

/ Signer’s Name:
Original Signature of Person Authorized to Sign Bid/Contract Date (Please Print or Type)

Form 010 Invitation for Bids (IFB) and Contract Signature Page



BROADWAY CORRIDOR PHASE IIl A (CARNAHAN)

PROJECT NO. 40-00047

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
STREETS AND DRAINAGE BASE BID
COSA 100.1 MOBILIZATION LS 1
COSA 100.2 INSURANCE AND BONDING LS 1
COSA 101.1 PREPARING RIGHT-OF-WAY LS 1
COSA 110.2.1 TRANSPORTATION TO DISPOSAL FACILITY [COSA] CY 1727
COSA 110.2.2 TRANSPORTATION TO DISPOSAL FACILITY [SAWS SEWER] CY 1550
COSA 110.2.3 TRANSPORTATION TO DISPOSAL FACILITY [SAWS WATER] CY 1256
COSA 110.2.4 TRANSPORTATION TO DISPOSAL FACILITY [CPS GAS] CY 85
COSA 110.2.5 TRANSPORTATION TO DISPOSAL FACILITY [CPS DUCT BANK] CY 882
COSA 110.2.6 LANDFILL DISPOSAL [COSA] CY 1727
COSA 110.2.7 LANDFILL DISPOSAL [SAWS SEWER] CY 1550
COSA 110.2.8 LANDFILL DISPOSAL [SAWS WATER] CY 1256
COSA 110.2.9 LANDFILL DISPOSAL [CPS GAS] CY 85
COSA 110.2.10 LANDFILL DISPOSAL [CPS DUCT BANK] CY 882
COSA 110.6.1 DEVELOPMENT AND IMPLEMENTATION OF A SITE SPECIFIC HEALTH AND SAFETY PLAN LS 1
COSA 234.1 BASE REINFORCEMENT SY 28055
COSA 308.1 DRILLED SHAFTS (24") LF 18
COSA 308.1 DRILLED SHAFTS (30") LF 44
COSA 308.1 DRILLED SHAFTS (36") LF 84
COSA 308.1 DRILLED SHAFTS (48") LF 20
COSA 509.1 METAL BEAM GUARD RAIL LF 71
COSA 540.7 CONSTRUCTION PERIMETER FENCE LF 225
COSA 615.1 TRAFFIC SIGNAL CONTROLLER ASSEMBLY (TYPE 332 CABINET) EA 3
COSA 618.1 CONDUIT (2 INCH/PVC SCHEDULE 40) LF 242
COSA 618.3 CONDUIT (4 INCH/PVC SCHEDULE 40) LF 803
COSA 620.1 ELECTRICAL CONDUCTORS (NO. 6)(BARE) LF 51
COSA 620.2 ELECTRICAL CONDUCTORS (NO. 8)(BARE) LF 999
COSA 624.8 GROUND BOXES TYPE D (162922) W/ APRON EA 11
COSA 628.1 ELECTRICAL SERVICES (TYPE D) (120/240V) EA 3
COSA 633.1 BATTERY BACKUP SYSTEM EA 3
COSA 636.1 ALUMINUM SIGNS (TYPE A) SF 318
COSA 655.1 TYPE 332 CONTROLLER FOUNDATION EA 3
COSA 680.1 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (SYSTEM) EA 3
COSA 681.1 TEMPORARY TRAFFIC SIGNALS EA 3
COSA 682.1 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (3 SECTIONS) EA 35
COSA 682.2 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (4 SECTIONS) EA 3
COSA 683.1 LED COUNTFOWN PEDESTRIAN SIGNAL MODULE EA 20
COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 4) LF 1280
COSA 684.1 TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 9) LF 3273
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 24')(LUM) EA 2
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28')(LUM) EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 32') EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36') EA 2
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36')(LUM) EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 40')(LUM) EA 2
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 44')(LUM) EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 55')(LUM) EA 1
COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (2 ARM 40-24")(LUM) EA 1
COSA 687.1 PEDESTRIAN POLE ASSEMBLIES EA 2
COSA 688.2 PEDESTRIAN DETECTORS (2 INCH PUSH BUTTON) EA 20
COSA 691.2 ANTENNA [OMNI DIRECTIONAL] EA 2
COSA 693.1 INTERNALLY LIGHTED STREET NAME SIGNS (D/8) EA 12
COSA 694.1 VIVDS PROCESSOR SYSTEM EA 3
COSA 694.2 VIVDS CAMERA ASSEMBLY EA 20




BROADWAY CORRIDOR PHASE IIl A (CARNAHAN)

PROJECT NO. 40-00047

Al
Al
Al

CITY OF SAN ANTONIO

025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
COSA 694.4 VIVDS SET-UP SYSTEM EA 3
COSA 694.5 VIVDS TEMPORARY EA 3
COSA 694.6 VIVDS COMMUNICATION CABLE (COAXIAL) LF 1330
COSA 695.2 EMERGENCY PREEMPTION PHASE SELECTOR (2-CHANNEL) EA 3
COSA 695.3 EMERGENCY PREEMPTION DETECTOR EA 8
COSA 695.4 EMERGENCY PREEMPTION DETECTOR CABLE LF 825
COSA CAT 5 ETHERNET CABLE LF 72
COSA BELDEN POWER CABLE LF 76
COSA #6 THHN/THWN LF 106
TxDOT 110.2001 STREET EXCAVATION cY 11431
TxDOT 110.2002 EXCAVATION (CHANNEL) cY 281
TxDOT 132.2003 EMBANKMENT (FINAL)(ORD COMP)(TY B) CcY 407
TxDOT 162.2002 BLOCK SODDING SY 3204
TxDOT 169.2002 SOIL RETENTION BLANKETS (CL2) (TY H) SY 39
TxDOT 3224.2008 D-GR HMA(QCQA) TY-B PG64-22 TON 19969
TxDOT 3224.2028 D-GR HMA(QCQA) TY-C SAC-B PG70-22 TON 5516
TxDOT 354.2021 PLANE ASPH CONC PAV(0" TO 2") SY 7418
TxDOT 400.2001 STRUCT EXCAV cY 132
TxDOT 402.2001 TRENCH EXCAVATION SAFETY PROTECTION LF 5000
TxDOT 403.2001 TEMPORARY SPL SHORING SF 4000
TxDOT 420.2001 CL A CONC (MISC) (HEADWALL) CcY 29
TxDOT 420.2002 CL A CONC (MISC) (FLOOR BLOCKS) CcY 3
TxDOT 432.2038 RIPRAP (CONCRETE 12" THICK) SY 27
TxDOT 462.2025 PRECAST REINFORCED CONCRETE CULVERT (9'x 6') LF 1606
TxDOT 462.2062 PRECAST REINFORCED CONCRETE CULVERT (12'x 6') LF 1619
TxDOT 464.2005 REINFORCED CONCRETE PIPE (CLASS II1)(24" DIA) LF 1267
TxDOT 464.2007 REINFORCED CONCRETE PIPE (CLASS II1)(30" DIA) LF 3
TxDOT 464.2009 REINFORCED CONCRETE PIPE (CLASS II1)(36" DIA) LF 295
TxDOT 464.2111 REINFORCED CONCRETE PIPE (CLASS II1)(72" DIA) LF 6
TxDOT 465.2089 MANH (COMPL) (JUNCT BOX) (TY 1) EA 4
TxDOT 465.2090 MANH (COMPL) (JUNCT BOX) (TY 2) EA 4
TxDOT 465.2091 SPECIAL JUNCTION BOXES (Complete) (22.5'x9' Drop Structure) EA 1
TxDOT 465.2091 SPECIAL JUNCTION BOXES (Complete) (15'x6' Drop Structure) EA 1
TxDOT 465.2091 SPECIAL JUNCTION BOXES (Complete) (16'x16' Drop Structure) EA 1
TxDOT 465.2091 SPECIAL JUNCTION BOXES (Complete) (15'x12' Drop Structure) EA 1
TxDOT 465.2094 MANH (COMPL) (TY2) (PIPE RISER) EA 8
TxDOT 465.2145 INLET (COMPL) (TRAFFIC) (TY X-3) EA 5
TxDOT 465.2192 INLET EXT (TY I - E) EA 17
TxDOT 465.2259 INLET (COMPL) (CURB) (TY 1) (10") EA 23
TxDOT 465.2305 INLET (COMPL) (GRATE) (SPL) (27'x6') EA 1
TxDOT 465.2405 INLET (COMPL) (CURB) (TY C) EA 5
TxDOT 465.2474 INLET EXT (TY C-E) EA 4
TxDOT 465.2385 INLET (COMPL) (CURB) (SPL) (10') EA 1
TxDOT 465.2385 INLET (COMPL) (CURB) (SPL) (20") EA 2
TxDOT 502.2001 BARRICADES, SIGNS AND TRAFFIC HANDLING MO 18
TxDOT 502.2001 BARRICADES, SIGNS AND TRAFFIC HANDLING (UNDERGROUND CONVERSION) MO 2
TxDOT 506.2003 ROCK FILTER DAMS (INSTALL) (TY3) LF 80
TxDOT 506.2009 ROCK FILTER DAMS (REMOVE) LF 80
TxDOT 506.2016 CONSTRUCTION EXITS (INSTALL) (TY1) SY 156
TxDOT 506.2019 CONSTRUCTION EXITS (REMOVE) SY 156
TxDOT 506.2034 TEMPORARY SEDIMENT CONTROL FENCE LF 1030
TxDOT 506.2041 TEMP SDMT CONT FENCE (INLET PROTECT) LF 887
TxDOT 512.2008 PORT CTB (FUR & INST) (LOW PROF) (TY 1) LF 2708
TxDOT 512.2009 PORT CTB (FUR & INST) (LOW PROF) (TY 2) LF 160
TxDOT 512.2026 PORT CTB (MOVE) (LOW PROF) (TY 1) LF 13775




BROADWAY CORRIDOR PHASE IIl A (CARNAHAN)

PROJECT NO. 40-00047
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CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES |  UNIT BID PRICE AMOUNT NO.

TxDOT 512.2027 PORT CTB (MOVE) (LOW PROF) (TY 2) LF 900
TxDOT 512.2044 PORT CTB (REMOVE) (LOW PROF) (TY 1) LF 2708
TxDOT 512.2045 PORT CTB (REMOVE) (LOW PROF) (TY 2) LF 160
TXDOT 528.2004 LANDSCAPE PAVERS Sy 48
TxDOT 529.2001 CONCRETE CURB TYPE | LF 7867
TXDOT 529.2014 CONC CURB (TY C) LF 315
TxDOT 530.2010 CONCRETE DRIVEWAY (COMMERCIAL) Sy 758
TXDOT 531.2005 CURB RAMPS (TY 1) EA 4
TXDOT 531.2006 CURB RAMPS (TY 2) EA 10
TXDOT 531.2010 CURB RAMPS (TY 7) EA 15
TxDOT 531.2015 NEW P.C. CONCRETE SIDEWALKS, 4 IN. THICKNESS Sy 2924
TXDOT 531.2041 CURB RAMP (TYPE 10) EA 4
TXDOT 531.2046 CURB RAMP (TYPE 11) EA 1
TxDOT 636.2001 ALUMINUM SIGNS (TY A) SF 152
TxDOT 644.2001 INS SM RD SN SUP&AM TY 10BWG(1) SA(P) EA 44
TxDOT 644.2004 INS SM RD SN SUP&AM TY 10BWG(1) SA(T) EA 2
TxDOT 644.2056 RELOCATE SM RD SN SUP & AM TY 10BWG EA 3
TXDOT 644.2060 REMOVE SM RD SN SUP & AM EA 31
TxDOT 662.2001 WK ZN PAV MRK NON-REMOV (W) 4" (BRK) LF 2343
TxDOT 662.2004 WK ZN PAV MRK NON-REMOV (W) 4" (SLD) LF 2265
TxDOT 662.2012 WK ZN PAV MRK NON-REMOV (W) 8" (SLD) LF 803
TxDOT 662.2016 WK ZN PAV MRK NON-REMOV (W) 24" (SLD) LF 162
TXDOT 662.2031 WK ZN PAV MRK NON-REMOV (Y) 4" (DOT) LF 0
TxDOT 662.2032 WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) LF 5063
TxDOT 662.2064 WK ZN PAV MRK REMOV (W) 4" (BRK) LF 33928
TxDOT 662.2065 WK ZN PAV MRK REMOV (W) 4" (DOT) LF 234
TxDOT 662.2067 WK ZN PAV MRK REMOV (W) 4" (SLD) LF 22061
TxDOT 662.2075 WK ZN PAV MRK REMOV (W) 8" (SLD) LF 6244
TxDOT 662.2079 WK ZN PAV MRK REMOV (W) 24" (SLD) LF 1198
TXDOT 662.2084 WK ZN PAV MRK REMOV (W) (ARROW) EA 6
TXDOT 662.2094 WK ZN PAV MRK REMOV (W) (WORD) EA 6
TxDOT 662.2098 WK ZN PAV MRK REMOV (Y) 4" (DOT) LF 574
TxDOT 662.2099 WK ZN PAV MRK REMOV (Y) 4" (SLD) LF 73207
TxDOT 662.2106 WK ZN PAV MRK REMOV (Y) 24" (SLD) LF 493
TxDOT 666.2003 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN LF 9095
TxDOT 666.2006 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE DOT LF 204
TxDOT 666.2012 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE SOLID LF 198
TxDOT 666.2036 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 3032
TxDOT 666.2048 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 2318
TxDOT 666.2054 REFL PAV MRK TY | (W) (ARROW) (100MIL) EA 25
TxDOT 666.2054A REFL PAV MRK TY | (Y) (ARROW) (100MIL) EA 26
TXDOT 666.2069A REFL PAV MRK TY | (Y) (DBL ARROW) (100MIL) EA 1
TxDOT 666.2096 REFL PAV MRK TY | (W) (WORD) (100MIL) EA 25
TxDOT 666.2108 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW DOT LF 167
TxDOT 666.2111 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 8304
TxDOT 666.2132 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 234
TxDOT 666.2141 REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE 100mil EA 2
TxDOT 666.2142 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE BROKEN EA 9095
TxDOT 666.2143 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE DOT LF 204
TxDOT 666.2145 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE SOLID LF 198
TxDOT 666.2153 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE LF 2950
TxDOT 666.2157 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE LF 2318
TxDOT 666.2160 REF PAV MRK TY Il (W) (ARROW) EA 25
TXDOT 666.2160A REF PAV MRK TY Il (Y) (ARROW) EA 26
TXDOT 666.2165A REF PAV MRK TY Il (Y) (DBL ARROW) EA 1




BROADWAY CORRIDOR PHASE IIl A (CARNAHAN)

PROJECT NO. 40-00047

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
TxDOT 666.2173 REF PAV MRK TY Il (W) (WORD) EA 25
TxDOT 666.2177 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW DOT LF 167
TxDOT 666.2178 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW SOLID LF 8304
TxDOT 666.2185 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW LF 234
TxDOT 666.2188 REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE EA 2
TxDOT 672.2015 REFL PAV MRK (TY Il A-A) EA 263
TxDOT 672.2017 REFL PAV MRKR TY II-C-R EA 496
TxDOT 772.2003 POST AND CABLE FENCE(NEW INSTALLATION) LF 837
TxDOT 6834.2001 PORTABLE CHANGEABLE MESSAGE SIGN DAY 4840
S$S911.1 VIBRATION MONITORING (STUMP GATE) EA 1
$S911.2 VIBRATION MONITORING (CACTUS) EA 1
$S911.3 VIBRATION MONITORING (ENTRY TOWERS) EA 2
SS912 LIMESTONE BLOCK WALL SF 300
5$5913.1 BaySeparator Model 1K with 3K shell EA 1
55913.2 Bayseparator Model 3K EA 2
55913.3 BaySeparator Model 5k EA 1
TxDOT 100 REMOVE EXISTING ENTRANCE GATE EA 1
TxDOT 100 REMOVE EXISTING ABANDONED RAIL TRACKS LF 1654
$S2441.1 IRRIGATION - NEW IRRIGATION SYSTEM (UIW) EA 1
552441.2 IRRIGATION - NEW IRRIGATION SYSTEM (AT&T) EA 1
552480.1 SHRUB & VINE PLANTING SF 5200
552480.2 GROUNDCOVER PLANTING SF 2750
552480.3 TREE PLANTING - 15 GALLON EA 25
552480.4 TREE PLANTING - 2" CALIPER EA 3
552480.5 SODDING SY 460
552480.6 TREE PROTECTION EA 57
552480.7 STEEL EDGING LF 1210
552480.8 GREENSCREEN - 6' HEIGHT LF 116
552480.9 GREENSCREEN - 4' HEIGHT LF 110
552486.1 DECOMPOSED GRANITE PAVING SF 2250
552486.2 RIVER ROCK PAVING SF 390

TOTAL STREET AND DRAINAGE BASE BID

SAWS SEWER MAIN BASE BID

100 MOBILIZATION LS 1
101 PREAPARING RIGHT-OF-WAY LS 1
205.4 HMAC TYPE "D" (2" COMP. DEPTH) (X<1000S.Y.) SY 20
206.1 10" ASPHALT TREATED BASE SY 1540
412 CEMENT (2.5 BAGS PER CY) STABILIZED SAND CY 25
550 SAN SEWER (TRENCH EXCAVATION PROTECTION LF 3078
848 SAN SEWER (15 INC PVC SDR 26) (6' - 10') LF 184
848 SAN SEWER (15 INC PVC SDR 26) (10' - 14') LF 330
848 SAN SEWER (15 INC PVC SDR 26) (14' - 18') LF 1047
848 SAN SEWER (15 INC PVC SDR 26) (18' - 22) LF 83
848 SAN SEWER (10 INC PVC SDR 26) (14'-18') LF 53
848 SAN SEWER (8 INC PVC SDR 26) (0'-6') LF 35
848 SAN SEWER (8 INC PVC SDR 26) (6'-10') LF 524
848 SAN SEWER (8 INC PVC SDR 26) (10'-14") LF 708
848 SAN SEWER (8 INC PVC SDR 26) (14'-18') LF 114
852.1 SAN SEWER (MANHOLE STRUCTURE) EA 14
852.2 SAN SEWER (DROP MANHOLE STRUCTURE) EA 6
852.3 SAN SEWER (EXTRA DEPTH) VF 144
854 SAN SEWER (LATERAL) LF 1501




BROADWAY CORRIDOR PHASE IIl A (CARNAHAN)

PROJECT NO. 40-00047

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
854.1 SAN SEWER CLEANOUT EA 40
858 CONCRETE ENCASEMENT, CRADLES, SADDLES & COLLARS CY 37
860 SAN SEWER VERTICAL STACK VF 54
864 SAN SEWER (BY-PASS PUMPING) LS 1
866 SAN SEWER (PRE-TELEVISION INSPECTION) (8"-15") LF 4590
866 SAN SEWER (TELEVISION INSPECTION) (8"-15") LF 3078
1010 FLOWABLE FILL CY 2750

TOTAL SAWS SEWER MAIN BASE BID

SAWS WATER MAIN BASE BID

100 MOBILIZATION LS 1
101 PREPARING RIGHT-OF-WAY LS 1
205.4 HMAC TYPE "D" (2" COMP. DEPTH)(<1000 S.Y) SY 30
206.1 10" ASPHALT TREATED BASE SY 1970
550 TRENCH EXCAVATION SAFETY PROTECTION LF 3910
814 12" DUCTILE IRON PIPE ( Restrained) LF 30
816 6" STEEL PIPE LF 126
818 4" PVC WATERLINE (Restrained) LF 20
818 6" PVC WATERLINE (Restrained) LF 35
818 8" PVC WATERLINE (Restrained) LF 735
818 12" PVC WATERLINE (Restrained) LF 2990
818 20" PVC WATERLINE (Restrained) LF 110
824 RELAY 1" SHORT SERVICE EA. 1
824 RELAY 1" LONG SERVICE EA. 1
824 RELAY 4" SHORT SERVICE EA. 2
824 RELAY 6" SHORT SERVICE EA. 3
824 RELAY 8" SHORT SERVICE EA. 3
824 RELAY 8" LONG SERVICE EA. 1
824 NEW 2" LONG SERVICE EA. 1
824 RELOCATE 3/4" SHORT SERVICE EA. 3
824 RELOCATE 3/4" LONG SERVICE EA. 3
824 RELOCATE 1" SHORT SERVICE EA. 1
824 RELOCATE 1" LONG SERVICE EA. 3
824 RELOCATE 2" SHORT SERVICE EA. 2
824 RELOCATE 2" LONG SERVICE EA. 1
828 4" GATE VALVE EA. 1
828 6" GATE VALVE EA. 3
828 8" GATE VALVE EA. 8
828 12" GATE VALVE EA. 7
833 EXISTING METER AND METER BOX RELOCATION EA. 14
833 METER BOX EA. 14
834 FIRE HYDRANT EA. 14
836 PIPE FITTINGS, ALL SIZES AND TYPES TON 7
840 4" WATERTIE IN EA. 1
840 6" WATERTIE IN EA. 9
840 8" WATERTIE IN EA. 2
840 10" WATERTIE IN EA. 2
840 12" WATERTIE IN EA. 4
840 20" WATERTIE IN EA. 2
841 HYDROSTATIC TESTING EA. 18
844 2" BLOWOFF ASSEMBLY (PERMANENT) EA. 3
844 2" BLOWOFF ASSEMBLY (TEMPORARY) EA. 5
844 4" BLOWOFF ASSEMBLY (TEMPORARY) EA. 1




BROADWAY CORRIDOR PHASE IIl A (CARNAHAN)
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CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
846 1" AIR RELEASE VALVE EA. 1
856.2 18" CARRIER PIPE LF 22
856.2 24" CARRIER PIPE LF 44
856.3 CASING 18" LF 22
856.3 CASING 24" LF 44
858 CONCRETE ENCASEMENT CY 16
1010 FLOWABLE FILL CY 550
3000.14 REMOVAL, TRANSPORTATION AND DISPOSAL OF 20" AC PIPE LF 160
3000.14 REMOVAL, TRANSPORTATION AND DISPOSAL OF 6" AC PIPE LF 130
3000.15 ASBESTOS ABATEMENT WORK PLANS LS 1
TOTAL SAWS WATER MAIN BASE BID
DUCT BANK
CPS 101-05 CONCRETE FOR PROTECTIVE COVER OR FILL (2000 PSI PEA GRAVEL) CY 503
CPS 101-06 CONTROLLED LOW STRANGTH MATERIAL (FLOWABLE FILL), ENGINEERED MIX DESIGNS CY 2634
CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (10x10x10) EA 2
CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (8x8x10) EA 2
CPS 349-04 MANHOLE, PRECAST, WITH KNOCKOUTS (8x8x8) EA 1
CPS 730-02 CONDUIT FITTINGS 4" CAP EA 72
CPS 730-02 CONDUIT FITTINGS 2" CAP EA 9
CPS 730-06 SPACERS, INTERLOCKING, CONDUIT, FOR UNDERGROUND DUCT BANKS EA 17399
CPS 730-02 CONDUIT FITTINGS 2.5" 90 DEGREE ELBOW EA 14
CPS 741-14 JUNCTION BOX, SINGLE PHASE, FEED-THRU, FOR 15KV AND 35 KV CABLE (TYPE J) EA 1
TxDOT 402 2001 TRENCH EXCAVATION SAFETY PROTECTION LF 5332
TxDOT 618 2018 CONDUIT (2 INCH/PVC SCHEDULE 40) LF 5386
TxDOT 618 2020 CONDUIT (2.5 INCH/PVC SCHEDULE 40) LF 1919
TxDOT 618 2024 CONDUIT (4 INCH/PVC SCHEDULE 40) LF 71915
TxDOT 624 2017 GROUND BOX TY J (484836) EA 10
XXXXX STREET LIGHT FOUNDATION EA 10
TOTAL DUCT BANK BASE BID
PARK MITIGATION
SS161 COMPOST MANUFACTURED TOPSOIL - BOS CY 10
55166 FERTILIZER LS 1
55192 LANDSCAPE PLANTING - 'DT' TREE EA 9
55192 LANDSCAPE PLANTING - 'UC-4' TREE EA 2
55192 LANDSCAPE PLANTING - 'TD-4' TREE EA 6
55192 LANDSCAPE PLANTING - 'RC' TREE EA 12
55193 VEGETATIVE WATERING LS 1
55193 PLANT MAINTENANCE, EA. PLANT EA 27
TxDOT 516.1 BERMUDA SODDING - TIF 419 SY 820
§52010.1 CONSTRUCTION FENCE - 6' TEMPORARY LF 890
§52030.1 TREATMENT OF EXISTING TREES LS 1
§52040.1 LANDSCAPE PROTECTION LS 1
§52050.1 LANDSCAPE MAINTENANCE LS 1
§52100.1 METAL CONSERVATION - FENCES AND GATES LS 1
§52110.1 METAL CONSERVATION - LANTERNS LS 1
§52120.1 STONE WALL CONSERVATION LS 1
552140 FOUNDATION UNDERPINNING- WEST ENTRY TOWER EA 10
§52150.1 STUCCO REPAIR - REMOVE AND REPLACE SF 400
§52150.2 STUCCO REPAIR - FILL CRACKS LF 400
§52150.3 STUCCO REPAIR - REPLICATE MISSING CAST STONE TRIM LF 40
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ITEM
DESC.| S.P. UNIT OF APPROX SEQUENCE
ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
$52150.4 STUCCO REPAIR - REPLICATE MISSING CAST STONE ORNAMENTS EA 3
§52150.5 STUCCO REPAIR - REMOVE AND REATTACH LOOSE TRIM LF 200
§52150.6 STUCCO REPAIR - PATCH DAMAGED CAST STONE AND STUCCO SF 10
$52160.1 REALKALIZATION LS 1
552170 ARCHITECTURAL CONSERVATION LS 1
$52174.1 SKYLIGHT RESTORATION LS 1
552173 STEEL DOORS EA 2
552175 THERMOPLASTIC-POLYOLEFIN ROOFING LS 1
§$52300.1 ORNAMENTAL METAL FENCE - (4 FT HIGH) LF 72
$52320.1 ANTIQUITIES VIOLATION SIGN EA 7
§52320.2 INTERPRETIVE PANEL SIGN - MIRAFLORES MASTER PLAN EA 1
§52320.3 INTERPRETIVE PANEL SIGN - SIGNIFICANT SITE FEATURE EA 2
§52340.1 TEMPORARY LANDSCAPE IRRIGATION SYSTEM LS 1
$52400.1 ELECTRICAL SYSTEM LS 1
$52410.1 PLUMBING SYSTEM LS 1
TOTAL PARK MITIGATION BASE BID
C3 SEWER LINE
100 MOBILIZATION LS 1
101 PREPARING RIGHT-OF-WAY LS 1
SAWS 550 SP550 |TRENCH EXCAVATION SAFETY PROTECTION LF 180
COSA 551 SP551 |TEMPORARY SPECIAL SHORING LS 1
COSA 503 REPLACE PORTLAND CEMENT CONCRETE DRIVEWAY - COMMERCIAL (AT&T) SY 136
CUTTING AND REPLACING PAVEMENT, REPLACING WITH PERMANENT BASE AND PAVEMENT sy 119
COSA 511 (HILDEBRAND AVE)
CUTTING AND REPLACING PAVEMENT, REPLACING WITH TEMPORARY BASE AND PAVEMENT oy 119
COSA 511 (HILDEBRAND AVE)
CUTTING AND REPLACING PAVEMENT, REPLACING WITH BASE AND PAVEMENT (INCARNATE WORD sy 100
COSA 511 UNIVERSITY)
CUTTING AND REPLACING PAVEMENT, REPLACING WITH PORTLAND CEMENT CONCRETE PAVEMENT oy oa
COSA 511 (INCARNATE WORD UNIVERSITY)
COSA 500 CONCRETE CURB LF 75
DUAL 42" GRAVITY SEWER. FRPM ASTM D-3262, SN 72. INCLUSIVE OF EXCAVATION, STRUCTURAL
SAWS 848 SP848 |CONCRETE ENCASEMENT, BACKFILL, AND DEWATERING. F &
54" GRAVITY SEWER. FRPM ASTM D-3262, SN 72. INCLUSIVE OF EXCAVATION, BEDDING, BACKFILL, LE 106
SAWS 848 SP848 |AND DEWATERING.
SAWS 849 SP849 |AIR AND DEFLECTION TESTING - 42" GRAVITY SEWER. LF 150
SAWS 849 SP849 |AIR AND DEFLECTION TESTING - 54" GRAVITY SEWER LF 106
SAWS 866 SP866 |SEWER MAIN TELEVISION INSPECTION - 42" GRAVITY SEWER LF 150
SAWS 866 SP866 |SEWER MAIN TELEVISION INSPECTION - 54" GRAVITY SEWER LF 106
JUNCTION STRUCTURE MANHOLE "A". INCLUSIVE OF STRUCTURAL EXCAVATION, PLUGS, MH LS 1
SAWS 850 SP850 |RISERS/CONE/RING & COVER, COATING, FLOWABLE FILL, TESTING, CUTTING OF EXISTING PIPE
JUNCTION STRUCTURE MANHOLE "B". INCLUSIVE OF STRUCTURAL EXCAVATION, MH RING AND s 1
SAWS 850 SP850 |COVER, COATING, FLOWABLE FILL, TESTING
JUNCTION STRUCTURE MANHOLE "C". INCLUSIVE OF STRUCTURAL EXCAVATION, PLUGS, MH RING & 1
SAWS 850 SP850 |COVER, COATING, FLOWABLE FILL, TESTING, CUTTING OF EXISTING PIPES. ks
SAWS 853 SP853 |TEE BASE FIBERGLASS MANHOLE, WATERTIGHT, 54" DIA. BASE WITH 60" DIA. RISER EA 1
SAWS 853 SP853 | TEE BASE FIBERGLASS EXTRA DEPTH 60" DIA. MANHOLE RISER VF 8.7
SAWS 858 SP858 | CONCRETE COLLAR AT CONNECTION OF EXISTING RCP PIPE TO PROPOSED FRPM PIPE LS 1
SAWS 854 SP854 [RECONNECT 6" SANITARY SEWER SERVICE. INCLUSIVE OF 48" DIA. MANHOLE. LS 1
ABANDON IN-PLACE EXISTING 24" SANITARY SEWER MAIN. INCLUSIVE OF CUTTING/PLUGGING AND LF 246
SAWS 862 SP862 |GROUTING OF LINE.
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ITEM
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ALT. NO. ITEM NO. CODE | NO. BID ITEM DESCIRPTION MEASURE | QUANTITIES UNIT BID PRICE AMOUNT NO.
ABANDON IN-PLACE EXISTING 54" SANITARY SEWER MAIN. INCLUSIVE OF CUTTING/PLUGGING AND 0
SAWS 862 SP862 |GROUTING OF LINE. F s
SAWS 862 SP862 |REMOVAL OF EXISTING 24" OR 54" PIPELINE (NO SEPARATE PAY ITEM). LF 75
SAWS 862 SP862 [ABANDON IN-PLACE EXISTING SANITARY SEWER MANHOLE / JUNCTION STRUCTURE. EA 3
SAWS 862 SP862 [REMOVE EXISTING SANITARY SEWER MANHOLE / JUNCTION STRUCTURE. EA 2
1540 FLOW MANAGEMENT AND BY-PASS PUMPING. LS 1

TOTAL C3 SEWER LINE BASE BID

CPS GAS BASE BID

Install Gas Main or Casing (distance as measured along the top of trench) (2" Plastic Pipe and Tracer

FT 986

Wire)
Install Gas Main or Casing (distance as measured along the top of trench) (8" Plastic Pipe and Tracer ET 2482
Wire)

. . . . N N . EA 2
Rerun and Lower Gas Service off New Main (Main to Meter) Sizes 1" through 4" (Short Side)

) ) ) o . ) EA 2
Rerun and Lower Gas Service off New Main (Main to Meter) Sizes 1" through 4" (Long Side)
Rerun and Lower Gas Service off New Main (Main to 1 ft. inside Prop. Line) Sizes 1" through 4" (Short EA )
Side)
Replace existing steel service riser on customer premises with new anodeless riser, rebuilding to EA 1
standard, and tie into existing plastic service line (1" through 2" risers)
Civic Service installation by directional drilling from plastic main. Install 4" plastic pipe from service - 402
tap to service riser using directional drilling (includes removal of existing service pipe sections
necessary for bore). Length from entry to exit. (Drilling in dirt)
Uncover and abandon active gas mains only when main is not being replaced. (Includes installation of EA 2
stoppler fitting(s) on steel mains, purge and plug ends (2" through 4" steel)
Civic Street Restoration Adjustment, when required. To be used as directed by the CPS oy 557
Representative (Flowable Fill)
Civic Street Restoration Adjustment, when required. To be used as directed by the CPS - 1268
Representative (Asphalt)
Civic Street Restoration Adjustment, when required. To be used as directed by the CPS - 510
Representative (Concrete/Flatwork)
Contractor to hire TD Williams to provide all labor and necessary fittings for the Plugging and Hot EA 1

Tapping Operation on existing 16" steel gas main. Contractor to provide any additional labor
necessary to complete hot tapping and plugging. (Plug 16" Stopple fitting)

NOTE A:

NOTE B:

NOTE C:

NOTE D:

NOTE E:

For each of the items above, the Contractor's work is to include: trenching, joining, testing, coating steel, building and painting risers and meter set-ups, connecting new pipe to existing pipe and installing

all necessary fittings for tie-ins such as, stopper fittings and 3-way stopper tees, valves, insulating joints, Installing all necessary cathodic protection devices such as CPTLB’s and anodes, sand padding,

backfilling and compacting to consistency of original soil, replacing paving, curbs, and sidewalks removed or damaged during construction, and cleanup as may be necessary in each instance.

Trenching is considered to be the normal method of service installation and is required on all service adjustments. A gas service can be rerun by INSERTION, when the old service is PULLED trom the riset
to one foot inside the property line, ONLY at the discretion of the CPS Energy Inspector.

Bid quantities shown are estimates by CPS Energy. Per foot prices shall be applied to the actual distance measured along the top of the trench or the actual length of the bore, as applicable

Unit prices shall include insurance costs. CPS Energy’s insurance requirements are specified in Exhibit GAS-6

The COST to abandon the existing main(s) is not an ADDITIONAL item and is to be included in the Unit Price(s) for this item




BROADWAY CORRIDOR PHASE IIl A (CARNAHAN)

PROJECT NO. 40-00047

CITY OF SAN ANTONIO
025 UNIT PRICING FORM

ALT. NO.
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DESC.| S.P.
CODE | NO.

BID ITEM DESCIRPTION

UNIT OF
MEASURE

APPROX
QUANTITIES

UNIT BID PRICE

AMOUNT

ITEM
SEQUENCE
NO.

TOTAL CPS GAS BASE BID

SUMMARY

TOTAL CPS GAS BASE BID

TOTAL BID AMOUNT

TOTAL STREET AND DRAINAGE BASE BID

TOTAL SAWS SEWER MAIN BASE BID

TOTAL SAWS WATER MAIN BASE BID

TOTAL DUCTBANK BASE BID

TOTAL PARK MITIGATION BASE BID

TOTAL C3 SEWER BASE BID

$

Signed:

Title:

Date:

certifies that the unit prices shown on this complete computer print-out for all of the bid items and the alternates contained in
this proposal are the unit prices intended and that its bid will be tabulated using these unit prices and no other information from this print-out.

Acknowleged and agrees that the total bid amount shown will be read as its total bid and further agrees that the official total bid
amount will be determined by multiplying the unit bid prices shown in this print-out by the respective estimated quantities shown in the proposal and then

totaling all of the extended amounts.

agrees to the terms, conditions, and requirements of the bidder's bid proposal.




061 ADDITIONAL SUPPLEMENTARY CONDITIONS

The terms in the Supplementary Conditions will have the same meaning as in the 080 General Conditions
for City of San Antonio Construction Contracts (5/22/12 Rev.)

SC-1.1 Make the following modification to 1.1 Contract Definitions.

A. Delete Paragraph 1.1.11 of the General Conditions in its entirety and insert the following in

its place:

“1.1.11 “Day” as used in the Contract Documents shall mean Calendar Day unless
otherwise specifically defined. A Calendar Day is a day of 24 hours, measured from
midnight to the next midnight, unless otherwise specifically stipulated. Working days will be
charged Sunday through Saturday, including all holidays, regardless of weather conditions,
material availability, or other conditions not under control of the Contractor. A Working Day
is a day of eleven hours, as measured from seven o’clock a.m. to six o’clock p.m. on
weekdays, except legal holidays, or the hours during which Contractor has been authorized
to work by Owner.”

Delete Paragraph 1.1.25 of the General Conditions in its entirety and insert the following in
its place:

“1.1.25 “Substantial Completion” is the date certified by Owner and Design Consultant,
when the Work is sufficiently complete and the Owner has full use of the facility and traffic
is no longer inconvenienced or delayed in any manner.”

SC-3.4 Mark the following modifications to 3.4 Labor and Materials

A. Delete Paragraph 3.4.3.4 of the General Conditions in its entirety and insert the following in

its place:

“3.4.3.4 Work will be allowed by Owner as a 24 hour per day operation, Monday 6 a.m. to
Saturday 11 p.m.”

SC-8.1 Make the following modifications to 8.1 Progress and Completion.

A. Delete Paragraph 8.1.3 of the General Conditions in its entirety and insert the following in

its place:

“8.1.3 Nothing in sections 8.1 and 8.2 shall be construed as prohibiting the Contractor from
working on Sundays if it so desires and giving Owner at least the prerequisite forty-eight
(48) hours written notice of intent to perform work on Sunday, so that Owner’s
representative may be scheduled to observe/inspect said Work and only if Contractor has
performed work on the Project during the same week of the requested Sunday.”

The following supplementary conditions will apply to the Broadway Corridor Phase IlIA (Carnahan) project.

SC-CPS  CPS Energy Approved Contractor Requirements

A. Contractor used for the CPS Energy electrical duct bank must have performed electrical
duct bank work previously of similar technical scope and magnitude as the services to be
performed under this contract. With their bid, Contractor shall provide evidence of
qualifications in this regard and of any licenses, permits or registrations possessed that

Additional Supplementary Conditions 061-1
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pertain to the services or are required in the specifications. Contractors may contact CPS
Energy (CPS) prior to the letting of this project to determine if their previous experience
meets this requirement. The approved list of CPS Energy approved subcontractors are
provided below. Contractor to verify that the approved subcontractors below meet the
required requirements prior to letting.

1.0 Electric utilities, conduits, structures, etc. (CPS —Electric)

a. Zachary Construction (210) 494-3531
b. San Antonio Construction (210) 695-4526
c. Turner Electric

d. Badeco (210) 299-4714

B. Gas utilities, sleeves, piping, valves, etc. (CPS — GAS)

a. Referto CPS ENERGY REQUIREMENTS AND SPECIFICATIONS FOR
CONSTRUCTION OF NATURAL GAS DISTRIBUTION FACILITIES

SC-UG Demobilize for Underground Conversion

A. After completion of the ductbank infrastructure and prior to beginning work on Phase 12, Contractor
is to demobilize, CPS Energy and the Telcoms will relocate their facilities to the underground duct
bank (underground conversion). Expectations are that the underground conversion will take
approximately 2 months to complete. There will be no separate pay for demobilization and
remobilization. If the underground conversion activities take longer than 2 months, the contractor
will be credited the additional time towards the completion schedule. If the underground conversion
takes less than 2 months, the contractor will remobilize and continue with Phase 12. The
construction schedule will be reduced by the excess time. Contractor will be allowed to continue
working on the project during the underground conversion time as long as construction activities do
not interfere with the utility company’s ability to perform the underground conversion. Time worked
by the contractor during the underground conversion time will not count towards the overall
construction schedule.

SC-SAWS SAWS Material Submittals for Sanitary Sewer Main (C3)

A. Contractor shall provide material submittals for the sanitary sewer items related to the SAWS C3
crossing at the pre-construction meeting.

SC-SAWS2 SAWS Construction Staking
A. The engineer will provide the staking and cut sheets for the C-3 crossing only. All construction

staking, additional survey, layout and measurement work shall be performed by the Contractor for
the rest of the project.

END OF SECTION

Additional Supplementary Conditions 061-2
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ITEM NO. SPEC. NO. DESCRIPTION TOTAL|UNIT
1 COSA 100.1 MOBILIZATION 1 LS
2 COSA 100.2 INSURANCE AND BONDING 1 LS
3 COSA 101.1 PREPARING RIGHT-OF-WAY 1 LS
4 COSA 110.2.1 |[TRANSPORTATION TO DISPOSAL FACILITY [COSA] 1727 | CY
5 COSA 110.2.2 |[TRANSPORTATION TO DISPOSAL FACILITY [SAWS SEWER] 1550 | CY
6 COSA 110.2.3 |TRANSPORTATION TO DISPOSAL FACILITY [SAWS WATER] 1256 | CY
7 COSA 110.2.4 |TRANSPORTATION TO DISPOSAL FACILITY [CPS GAS] 85 CY
8 COSA 110.2.5 |TRANSPORTATION TO DISPOSAL FACILITY [CPS DUCT BANK] 882 | CY
9 COSA 110.2.6  [LANDFILL DISPOSAL [COSA] 1727 | CY
10 COSA 110.2.7 |LANDFILL DISPOSAL [SAWS SEWER] 1550 | CY
11 COSA 110.2.8 [LANDFILL DISPOSAL [SAWS WATER] 1256 | CY
12 COSA 110.2.9 [LANDFILL DISPOSAL [CPS GAS] 85 CY
13 COSA 110.2.10 [LANDFILL DISPOSAL [CPS DUCT BANK] 882 | CY
14 COSA 110.6.1 |DEVELOPMENT AND IMPLEMENTATION OF A SITE SPECIFIC HEALTH AND SAFETY PLAN 1 LS
15 COSA 234.1 BASE REINFORCEMENT 28055 SY
16 COSA 308.1 DRILLED SHAFTS (24") 18 LF
17 COSA 308.1 DRILLED SHAFTS (30") 14 LF
18 COSA 308.1 DRILLED SHAFTS (36") 84 LF
19 COSA 308.1 DRILLED SHAFTS (48") 20 LF

20 COSA 509.1 METAL BEAM GUARD RAIL 71 LF
21 COSA 526.1 FIELD OFFICE 1 EA
22 COSA 540.7 |CONSTRUCTION PERIMETER FENCE 225 LF
23 COSA 615.1  |TRAFFIC SIGNAL CONTROLLER ASSEMBLY (TYPE 332 CABINET) 3 EA
24 COSA 618.1 CONDUIT (2 INCH/PVC SCHEDULE 40) 242 LF
25 COSA 618.3 CONDUIT (4 INCH/PVC SCHEDULE 40) 803 LF
26 COSA 620.1 ELECTRICAL CONDUCTORS (NO. 6)(BARE) 51 LF
27 COSA 620.2 ELECTRICAL CONDUCTORS (NO. 8)(BARE) 999 LF
28 COSA 624.8 |GROUND BOXES TYPE D (162922) W/ APRON 11 EA
29 COSA 628.1 ELECTRICAL SERVICES (TYPE D) (120/240V) 3 EA
30 COSA 633.1 BATTERY BACKUP SYSTEM 3 EA
31 COSA 636.1 |ALUMINUM SIGNS (TYPEA) 318 | SF
32 COSA 655.1  |TYPE 332 CONTROLLER FOUNDATION 3 EA
33 COSA 680.1 INSTALLATION OF HIGHWAY TRAFFIC SIGNALS (SYSTEM) 3 EA
34 COSA681.1 |TEMPORARY TRAFFIC SIGNALS 3 EA
35 COSA 682.1 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (3 SECTIONS) 35 EA
36 COSA 682.2 INSTALL VEHICLE SIGNAL SECTION WITH BACK PLATE (4 SECTIONS) 3 EA
37 COSA 683.1 LED COUNTFOWN PEDESTRIAN SIGNAL MODULE 20 EA
38 COSA 684.1  |TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 4) 1280 | LF
39 COSA 684.1  |TRAFFIC SIGNAL CABLES (TYPE A)(14 AWG)(CONDUCTOR NO. 9) 3273 | LF
40 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 24')(LUM) 2 EA
41 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 28')(LUM) 1 EA
42 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 32') 1 EA
43 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36') 2 EA
44 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 36')(LUM) 1 EA
45 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 40')(LUM) 2 EA
46 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 44')(LUM) 1 EA
47 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (1 ARM 55')(LUM) 1 EA
48 COSA 686.1 INSTALL TRAFFIC SIGNAL POLE ASSEMBLIES (STEEL) (2 ARM 40-24")(LUM) 1 EA
49 COSA 687.1 PEDESTRIAN POLE ASSEMBLIES 2 EA
50 COSA 688.2 PEDESTRIAN DETECTORS (2 INCH PUSH BUTTON) 20 EA
51 COSA 691.2 |ANTENNA [OMNI DIRECTIONAL] 2 EA
52 COSA 693.1 INTERNALLY LIGHTED STREET NAME SIGNS (D/8) 12 EA
53 COSA 694.1  |VIVDS PROCESSOR SYSTEM 3 EA
54 COSA 694.2  |VIVDS CAMERA ASSEMBLY 20 EA
55 COSA 694.4  |VIVDS SET-UP SYSTEM 3 EA
56 COSA 694.5 |VIVDS TEMPORARY 3 EA
57 COSA 694.6 |VIVDS COMMUNICATION CABLE (COAXIAL) 1330 | LF
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ITEM NO. SPEC. NO. DESCRIPTION TOTAL|UNIT
58 COSA 695.2 EMERGENCY PREEMPTION PHASE SELECTOR (2-CHANNEL) 3 EA
59 COSA 695.3 EMERGENCY PREEMPTION DETECTOR 8 EA
60 COSA 695.4 EMERGENCY PREEMPTION DETECTOR CABLE 825 LF
61 COSA CAT 5 ETHERNET CABLE 72 LF
62 COSA BELDEN POWER CABLE 76 LF
63 COSA #6 THHN/THWN 106 LF
64 TxDOT 110.2001 |STREET EXCAVATION 11431 CY
65 TxDOT 110.2002 |EXCAVATION (CHANNEL) 281 cY
66 TxDOT 132.2003 |EMBANKMENT (FINAL)(ORD COMP)(TY B) 407 cY
67 TxDOT 162.2002 |BLOCK SODDING 3204 | SY
68 TxDOT 169.2002 |SOIL RETENTION BLANKETS (CL2) (TY H) 39 SY
69 TxDOT 3224.2008 |D-GR HMA(QCQA) TY-B PG64-22 19969 | TON
70 TxDOT 3224.2028 |D-GR HMA(QCQA) TY-C SAC-B PG70-22 5516 | TON
71 TxDOT 354.2021 |PLANE ASPH CONC PAV(0"TO 2") 7418 | SY
72 TxDOT 400.2001 [STRUCT EXCAV 132 cY
73 TxDOT 402.2001 |TRENCH EXCAVATION SAFETY PROTECTION 5000 | LF
74 TxDOT 403.2001 |TEMPORARY SPL SHORING 4000 | SF
75 TxDOT 420.2001 |CLA CONC (MISC) (HEADWALL) 29 cY
76 TxDOT 420.2002 |CLA CONC (MISC) (FLOOR BLOCKS) 3 cY
77 TxDOT 432.2038 |RIPRAP (CONCRETE 12" THICK) 27 SY
78 TxDOT 462.2025 |PRECAST REINFORCED CONCRETE CULVERT (9'x 6') 1606 | LF
79 TxDOT 462.2062 |PRECAST REINFORCED CONCRETE CULVERT (12'x 6') 1619 | LF
80 TxDOT 464.2005 |REINFORCED CONCRETE PIPE (CLASS 111)(24" DIA) 1267 | LF
81 TxDOT 464.2007 |REINFORCED CONCRETE PIPE (CLASS 111)(30" DIA) 3 LF
82 TxDOT 464.2009 |REINFORCED CONCRETE PIPE (CLASS 111)(36" DIA) 295 LF
83 TxDOT 464.2111 |REINFORCED CONCRETE PIPE (CLASS 111)(72" DIA) 6 LF
84 | TxDOT 465.2089 [MANH (COMPL) (JUNCT BOX) (TY 1) 4 | EA
85 | TxDOT 465.2090 [MANH (COMPL) (JUNCT BOX) (TY 2) 4 | EA
86 TxDOT 465.2091 |SPECIAL JUNCTION BOXES (Complete) (22.5'x9' Drop Structure) 1 EA
87 TxDOT 465.2091 |SPECIAL JUNCTION BOXES (Complete) (15'x6' Drop Structure) 1 EA
88 TxDOT 465.2091 |SPECIAL JUNCTION BOXES (Complete) (16'x16' Drop Structure) 1 EA
89 TxDOT 465.2091 |SPECIAL JUNCTION BOXES (Complete) (15'x12' Drop Structure) 1 EA
90 | TxDOT 465.2094 |MANH (COMPL) (TY2) (PIPE RISER) 8 | Ea
91 | TxDOT 465.2145 |INLET (COMPL) (TRAFFIC) (TY X-3) 5 | Ea
92 TxDOT 465.2192 |INLETEXT (TY |- E) 17 EA
93 | TxDOT 465.2259 [INLET (COMPL) (CURB) (TY 1) (10') 23 | EA
94 | TxDOT 465.2305 |INLET (COMPL) (GRATE) (SPL) (27'x6') 1 | ea
95 | TxDOT 465.2405 |INLET (COMPL) (CURB) (TY C) 5 | Ea
96 TxDOT 465.2474 |INLET EXT (TY C-E) 4 EA
97 | TxDOT 465.2385 [INLET (COMPL) (CURB) (SPL) (10') 1 | ea
98 | TxDOT 465.2385 [INLET (COMPL) (CURB) (SPL) (20') 2 | Ea
99 TxDOT 502.2001 |BARRICADES, SIGNS AND TRAFFIC HANDLING 18 MO
100 TxDOT 502.2001 |BARRICADES, SIGNS AND TRAFFIC HANDLING (UNDERGROUND CONVERSION) 2 MO
101 TxDOT 506.2003 |ROCK FILTER DAMS (INSTALL) (TY3) 80 LF
102 TxDOT 506.2009 |ROCK FILTER DAMS (REMOVE) 80 LF
103 TxDOT 506.2016 |CONSTRUCTION EXITS (INSTALL) (TY1) 156 SY
T [06/07/2012] ADDED MOVE LPCB Jcc
104 TxDOT 506.2019 |CONSTRUCTION EXITS (REMOVE) 156 SY
105 TxDOT 506.2034 |TEMPORARY SEDIMENT CONTROL FENCE 1030 | LF
106, ~NFFBOTERERP4%, WP DM EQDTEENGEHYER PROFECH AN o o o
107 TxDOT 512.2008 |PORT CTB (FUR & INST) (LOW PROF) (TY 1) 2708 | LF FREESE
108 TxDOT 512.2009 |PORT CTB (FUR & INST) (LOW PROF) (TY 2) 160 LF E. gNICHOLs
109 TxDOT 512.2026 |PORT CTB (MOVE) (LOW PROF) (TY 1) 13775 LF 4040 BROADWAY ST., STE 600
110 | TxDOT512.2027 |PORT CTB (MOVE) (LOW PROF) (TY 2) 900 | LF PHONE: (210) 208-3800 S X oot saer W FREESE.COM
111 TxDOT 512.2044 |PORT CTB (REMOVE) (LOW PROF) (TY 1) 2708 | LF CITY OF SAN ANTONIO
112 | T™XDOT 512.2045 [PORT CTB (REMOVE) (LOW PROF) (TY 2) 160 | LF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT
113 T¥DOT 523.2004-LANDSCAPTPAVERS 13 5Y BROADWAY CORRIDOR, PHASE 1A
114 IxDOT 529.2001 |CONCRETE CURB TYPE | 7867 | LF SUM MARY OF SH EET
115 TxDOT 529.2014 |[CONC CURB (TY () 315 LF QUANT'T'ES
116 xDOT 530.2010 |CONCRETE DRIVEWAY (COMMERCIAL) 758 SY
117 7 xDOT 531.2005 CURB RAMPS (TY 1) 1 EA CONSTRUCTION PROJECT NO.: SAT08331 DATE:_ 06012012

e — —
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BROADWAY CORRIDOR: STREET AND DRAINAGE BASE BID CONTINUED

17Border. dgn

Mode | Defaul t

ITEN |\!C.| SPEC. NO. DESCRIPTION TOTAL|UNIT
116 TxDOT 531.2006 |CURB RAMPS (TY 2) 10 EA
117 TxDOT 531.2010 |CURB RAMPS (TY 7) 15 EA
118 TxDOT 531.2015 |NEW P.C. CONCRETE SIDEWALKS, 4 IN. THICKNESS 2924 | SY
119 TxDOT 531.2041 |CURB RAMP (TYPE 10) 4 EA
120 TxDOT 531.2046 |CURB RAMP (TYPE 11) 1 EA
121 TxDOT 636.2001 |ALUMINUM SIGNS (TY A) 152 SF
122 TxDOT 644.2001 |INS SMRD SN SUP&AMTY 10BWG(1) SA(P) 44 EA
123 TxDOT 644.2004 |INS SM RD SN SUP&AM TY 10BWG(1) SA(T) 2 EA
124 TxDOT 644.2056 |RELOCATE SM RD SN SUP & AM TY 10BWG 3 EA
125 TxDOT 644.2060 [REMOVE SM RD SN SUP & AM 31 EA
126 TxDOT 662.2001 |WK ZN PAV MRK NON-REMOV (W) 4" (BRK) 2343 | LF
127 TxDOT 662.2004 |WK ZN PAV MRK NON-REMOV (W) 4" (SLD) 2265 | LF
128 TxDOT 662.2012 |WK ZN PAV MRK NON-REMOV (W) 8" (SLD) 803 LF
129 TxDOT 662.2016 |WK ZN PAV MRK NON-REMOV (W) 24" (SLD) 162 LF
130 TxDOT 662.2031 |WK ZN PAV MRK NON-REMOV (Y) 4" (DOT) 0 LF
131 TxDOT 662.2032 |WK ZN PAV MRK NON-REMOV (Y) 4" (SLD) 5063 | LF
132 TxDOT 662.2064 |WK ZN PAV MRK REMOV (W) 4" (BRK) 33928 | LF
133 TxDOT 662.2065 |WK ZN PAV MRK REMOV (W) 4" (DOT) 234 LF
134 TxDOT 662.2067 |WK ZN PAV MRK REMOV (W) 4" (SLD) 22061 | LF
135 TxDOT 662.2075 |WK ZN PAV MRK REMOV (W) 8" (SLD) 6244 | LF
136 TxDOT 662.2079 |WK ZN PAV MRK REMOV (W) 24" (SLD) 1198 | LF
137 TxDOT 662.2084 |WK ZN PAV MRK REMOV (W) (ARROW) 6 EA
138 TxDOT 662.2094 |WK ZN PAV MRK REMOV (W) (WORD) 6 EA
139 TxDOT 662.2098 |WK ZN PAV MRK REMOV (Y) 4" (DOT) 574 LF
140 TxDOT 662.2099 |WK ZN PAV MRK REMOV (Y) 4" (SLD) 73207 | LF
141 TxDOT 662.2106 |WK ZN PAV MRK REMOV (Y) 24" (SLD) 493 LF
REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE

142 TIxDOT 666.2003 9095 | LF
BROKEN
REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE

143 TxDOT 666.2006 204 LF
DOT
REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE

144 TxDOT 666.2012 198 LF
SOLID

145 TxDOT 666.2036 |REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE 3032 | LF

146 TxDOT 666.2048 2318 | LF
REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE

147 TxDOT 666.2054 |REFLPAV MRKTY | (W) (ARROW) (100MIL) 25 EA

148 axDOT 666.2054A |REFL PAV MRK TY | (Y) (ARROW) (100MIL) 26 EA

149 TxDOT 666.2069A |REFL PAV MRK TY | (Y) (DBL ARROW) (100MIL) 1 EA

150 TxDOT 666.2096 |REFLPAV MRKTY | (W) (WORD) (100MIL) 25 EA
REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW

151 TxDOT 666.2108 167 LF
DOT
REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW

152 TxDOT 666.2111 8304 | LF
SOLID

153 TxDOT 666.2132 234 LF
REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW
REFLECTORIZED TYPE | THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE

154 TxDOT 666.2141 . 2 EA
100mil
REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE

155 TxDOT 666.2142 9095 | EA
BROKEN
REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE

156 TxDOT 666.2143 DOT 204 LF

- 03:42:47 PM Project$an Antonio

SATO8331 N:\if\Drawings\quant i ty*summary*02.dgn
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BROADWAY CORRIDOR: STREET AND DRAINAGE BASE BID CONTINUED
ITEN: I\!C.| SPEC. NO. DESCRIPTION TOTAL|UNIT
REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, WHITE
157 TxDOT 666.2145 198 LF
SOLID
158 TxDOT 666.2153 |REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 8IN, 100 MILS, WHITE 2950 | LF
159 TxDOT 666.2157 2318 | LF
REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, WHITE
160 TxDOT 666.2160 |REF PAV MRK TY Il (W) (ARROW) 25 EA
161 TxDOT 666.2160A |REF PAV MRK TY 11 (Y) (ARROW) 26 EA
162 TxDOT 666.2165A |REF PAV MRK TY Il (Y) (DBLARROW) 1 EA
163 TxDOT 666.2173 |REF PAV MRK TY Il (W) (WORD) 25 EA
REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW
164 TxDOT 666.2177 167 LF
DOT
REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 4IN, 100 MILS, YELLOW
165 TxDOT 666.2178 8304 | LF
SOLID
166 TxDOT 666.2185 234 LF
REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, 24IN, 100 MILS, YELLOW
167 TxDOT 666.2188 |REFLECTORIZED TYPE Il THERMO PAVEMENT MARKINGS, YELLOW, MED NOSE 2 EA
168 TxDOT 672.2015 |REFLPAV MRK (TY Il A-A) 263 EA
169 TxDOT 672.2017 |REFLPAV MRKR TY II-C-R 496 EA
170 TxDOT 772.2003 |POST AND CABLE FENCE(NEW INSTALLATION) 837 LF
171 TxDOT 6834.2001 |[PORTABLE CHANGEABLE MESSAGE SIGN 4840 | DAY
172 S$S911.1 VIBRATION MONITORING (STUMP GATE) 1 EA
173 S$S911.2 VIBRATION MONITORING (CACTUS) 1 EA
174 S$S911.3 VIBRATION MONITORING (ENTRY TOWERS) 2 EA
175 55912 LIMESTONE BLOCK WALL 300 SF
176 §S5913.1 BaySeparator Model 1K with 3K shell 1 EA
177 5$5913.2 Bayseparator Model 3K 2 EA
178 §5913.3 BaySeparator Model 5k 1 EA
179 TxDOT 100 REMOVE EXISTING ENTRANCE GATE 1 EA
180 TxDOT 100 REMOVE EXISTING ABANDONED RAIL TRACKS 1654 | LF
181 $52441.1 IRRIGATION - NEW IRRIGATION SYSTEM (UIW) 1 EA
182 $52441.2 IRRIGATION - NEW IRRIGATION SYSTEM (AT&T) 1 EA
183 $52480.1 SHRUB & VINE PLANTING 5200 | SF
184 $52480.2 GROUNDCOVER PLANTING 2750 | SF
185 $52480.3 TREE PLANTING - 15 GALLON 25 EA
186 552480.4 TREE PLANTING - 2" CALIPER 3 EA
187 5$52480.5 SODDING 460 SY
188 552480.6 TREE PROTECTION 57 EA
189 $52480.7 STEEL EDGING 1210 | LF
190 552480.8 GREENSCREEN - 6' HEIGHT 116 LF
191 $52480.9 GREENSCREEN - 4' HEIGHT 110 LF
192 552486.1 DECOMPOSED GRANITE PAVING 2250 | SF
193 $52486.2  |RIVERROCK PAVING 390 | Sf
1 06/07/2012] ADDED MOVE LPCB Jcc
NO. | DATE REVISION APPROV.
E FREESE
Al :NICHOLS

4040 BROADWAY ST., STE 600
SAN ANTONIO, TX 78249
FAX: (210)298-3801

PHONE: (210) 298-3800 WWW.FREESE.COM

CITY OF SAN ANTONIO

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

BROADWAY CORRIDOR, PHASE IIA

SUMMARY OF SHEET
QUANTITIES
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EXISTING ABUTMENT

NOTE: EXISTING HEADWALL TO BE
REMOVED. NO SEPARATE
PAY ITEM.
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65.8' HEAD WALL
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33’
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|_— 6" NOTCH
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e ———
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(SEE PARK MITIGATION PLANS FOR DETAILS)
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20’
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SHEET TOTALS

EST.

UNIT

DESCRIPTION

SAN ANTONIO DESIGN GROUP INC.

TEXAS REQISTERED ENQINEERINQ FIRM F-5226

304

NO.

DATE

REVISION APPROV.

gan Antonio
Design Group Inc.

CONSULTING ENGINEERS
4242 MEDICAL DR., SUITE 5100, SAN ANTONIO, TX. 78229

;:.5226 PH:(210) 342-6700 FAX:(210) 342-6701

CITY OF SAN ANTONIO

CAPITAL IMPROVEMENTS MANAGEMENT SERVICES DEPARTMENT

BROADWAY CORRIDOR, PHASE HIA

OUTFALL DETAILS
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MEETING MINUTES FREESE
A | o L

4040 Broadway, Suite 600 ® San Antonio, Texas 78209 ¢ 210-298-3800 ¢ fax 210-298-3801

PROJECT: Broadway Corridor Phase IIIA
NAME OF MEETING: Pre-Submittal Conference
RECORDED BY: John Colquhoun

DATE: June 5, 2012

LOCATION: Municipal Plaza Building “B” Room
ATTENDEES: See attached sign in sheet

The following reflects our understanding of the items discussed during the subject meeting. If you do not
notify us within five working days, we will assume that you are in agreement with our understanding.

ITEM DESCRIPTION PRESENTER
» 010 Form, sign and date
» 025,020 — make sure to complete. Addendum

Acknowledgement form must be signed.
Covered required forms City
Covered due date

Deadline for questions is June 12"

Payment and performance Bonds are due when awarded

YV VVYYVY

SBEDA — 26% goal, prime does not count. Only SBE. Must be
2. SCTRCA. City
» Headquarters or have significant presence is SAMSA.

Labor Compliance — GC is responsible for certified payroll (weekly)
3. » Everyone must receive an hourly rate City
> S60 per day penalty

Scheduling ->Project schedule required. Primavera Contractor or P5
4, » No bid item for scheduling. Updates required every month. | City
Please bring schedule to pre-con.

Scope of work — Utilities
» CPS Electric, re-submit environmental permit, TxDOT Permit.
6 weeks in intersection, 2 months total work.

> AT&T - August 1% into new duct run, at some point they CPS
will have to stop to wait on duct on Hildebrand. 2 months to | AT&T
5 complete work. Time Warner
) » Time Warner->8 weeks to complete. 3 weeks to pull cable, | Grande
the rest of the time for splicing. All splicing in the a.m. City (for
» Grande—> Adjustments will occur after duct bank has been TelWest)
installed 2 months’ worth of work
» Tel West—> Adjustments will be made after AT&T in AT&T’s
duct bank.
Sequence of work
> 1* phase will be a signal at Allensworth to accommodate C3
6. crossing Hildebrand. City/SAWS

» Shut down Hildebrand to install 2-42” during Phase 2
» Phase 3 — must occur during winter or summer ->flow
management, provide material submittal at precon




Meeting Title

Meeting Date

Page 2 of 3
ITEM DESCRIPTION PRESENTER
» After underground installed, Contractor set up TCP and
leave. Contractor can continue to work as long as it does
not interfere with utilities or traffic. Read narrative for
Phase 12->require 2 weeks’ notice to tie into water and
sewer and are not allowed on weekends
» Take a look at adding a move and reset LPCB bid item.
> DBE’s need a 2 week notice, can that be addressed, will
answer by Addendum.
» Arnold covered working hours. 24 hrs./day, 6 days per week
» 18 months — 16 months construction, 2 months utilities
» Liquidated damages $10,000 per day
» Revised general conditions, minimum 6 days a week
required to work. Can work 24 hours
» CPS electric + gas contractor must meet CPS’s
prequalification requirements
» Substantial completion modified to incorporate no traffic
disruption
» Claudia covered allowances
» No NTP date. Open bids in June. City Council off in July.
Council consideration in August
Miraflores Park — between two historic districts
» City entered into mou for mitigation at Park for alternative
mitigation
» Specific subcontractor requirements for Park work. Check
7 with THC for list of Qualified Contractors City
' » No specific list of qualified subcontractor
» There was a question regarding the condition of the stone in
the existing wall. The Stone Mason will be responsible for
making decisions regarding the integrity of the existing
stones.
Small business recognizes that Parks and CPS has prequalification for
8. subcontractors, still would like 26% participation. If you cannot City
meet use the waiver form.
Environmental —There are known springs in the area
9 » At the outfall there is a NWP7 City
) » There are migratory bird habitat at outfall, cannot work
while nesting.
Hazmat-> At Broadway and Hildebrand, responsible for NOI and .
10. . . . City
safety plan. Soil can be reused if not, has to be disposed of properly.
11, Protection Plan must be in place prior to beginning work on City

Hildebrand.




Meeting Title
Meeting Date
Page 3 of 3

ACTION ITEMS

1. Address question regarding add bid item

for moving LPCB. City ASAP Complete
2. Address question: Can the bid opening be
extended since City Council does not meet | City ASAP Complete

in July




PRE-CONSTRUCTION MEETING SIGN-IN SHEET it
“BROADWAY CORRIDOR, PHASE HlIA (CARNHAN).- 40-00047

P.O. Box 839966 ¢ San Antonio, Texas 78283-3966 ¢ p 210 207-6309

n,ﬁu -.b:.t ovements
w,m. vices

LOCATION: Municipal Plaza Bldg. “B” Room DATE: 6-5-2012
PURPOSE: Pre-Bid Meeting TIME: 9:30 a.m.
NAME ORGANIZATION PHONE EMAIL
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P.O. Box 839966 ¢ San Antonio, Texas 78283-3966 ¢ p 210 207-6309

Capital Improvements
e

Management, Services
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LOCATION: Municipal Plaza Bldg. “B* Room DATE: 6-5-2012
PURPOSE: Pre-Bid Meeting TIME: 9:30 a.m.
NAME ORGANIZATION PHONE EMAIL
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PRE-CONSTRUCTION MEETING SIGN-IN SHEET
 BROADWAY CORRIDOR, PHASE IlIA (CARNHAN) - -40-00047 |

LOCATION: Municipal Plaza Bldg. “B” Room

DATE: 6-5-2012
PURPOSE: Pre-Bid Meeting TIME: 9:30 a.m.
NAME ORGANIZATION PHONE EMAIL

P.O. Box 839966 « San Antonio, Texas 78283-3966 ¢ p 210 207-6309
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CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES
CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER(S) _1_ IS HEREBY ACKNOWLEDGED FOR PLANS AND
SPECIFICATIONS FOR CONSTRUCTION OF: BROADWAY CORRIDOR, PHASE IITA
(CARNHAN) — 40-00047

FOR WHICH BIDS WILL BE OPENED ON TUESDAY, JULY 3, 2012, AT 2:00 PM

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH
THE BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title
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